DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/02/08
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR1, SRY9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT 1ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
STATE/FEDERAL AID NO: NH-KO008(8) CONTRACT TIME 460 CALENDAR DAYS
CONTRACT DESCRIPTION URBAN (5,000 POPULATION OR MORE) PROJECT (S) NH-K008 (8)
SR 1, SR 9, Grade Separated Intersection at DAFB
SET-ASIDE
VENDOR RANKING Contract was awarded on 09/02/08 to vendor RICHARD E PIERSON CONST CO INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 9,295,811.49 103.8999% 100.0000%
1 RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098 S 8,946,891.39 100.0000% 96.2465%
2 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 9,064,532.36 101.3149% 97.5120%
3 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 S 9,176,203.10 102.5630% 98.7133%
4 GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901 S 9,513,907.22 106.3376% 102.3462%
5 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 9,599,704.50 107.2965% 103.2691%
6 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 10,523,574.07 117.6227% 113.2077%
7 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 S 10,568,665.12 118.1267% 113.6928%
8 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 11,687,777.00 130.6351% 125.7316%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e
SECTION 0001 SR1, SR9 GRADE SEPARATED INTERSECTION
| | |
0010 201000 LUMP | 18000.00000 18000.00] 50000.00000 50000.00| 30500.00000 30500.00
CLEARING AND GRUBBING | | |
0020 202000 48223.000 cCY | 7.25000 349616.75] 2.00000 96446.00| 7.00000 337561.00
EXCAVATION AND EMBANKMENT | | |
0030 207000 220.000 CY | 45.00000 9900.00] 25.00000 5500.00| 12.50000 2750.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 929.000 CY | 18.00000 16722.00] 30.00000 27870.00 | 12.50000 11612.50
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0050 209001 11528.000 cCY | 19.00000 219032.00] 8.00000 92224 .00 12.50000 144100.00
BORROW, TYPE A | | |
0060 209003 5500.000 CY | 15.00000 82500.00] 16.00000 88000.00] 12.50000 68750.00
BORROW, TYPE C | |
0070 209006 136983.000 CY | 8.50000 1164355.50] 4.00000 547932.00] 11.50000 1575304.50
BORROW, TYPE F | | |
0080 210000 786.000 CY | 16.25000 12772.50] 24.00000 18864.00] 9.50000 7467.00
FURNISHING BORROW TYPE "C" FOR PIPE, | |
| | |

UTILITY TRENCH, AND STRUCTURE BACKFILL
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CONTRACT TITLE SR1, SRY9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT 1ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|[ENGINEER'S ESTIMATE |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0090 211000 LUMP | 24000.00000 24000.00] 50000.00000 50000.00]| 32000.00000 32000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0100 212000 962.000 CY | 10.75000 10341.50] 3.00000 2886.00| 10.50000 10101.00
UNDERCUT EXCAVATION | | |
0110 212001 37.000 CY | 54.00000 1998.00| 50.00000 1850.00| 50.00000 1850.00
UNDERCUT EXCAVATION, PATCHING | | |
0120 250000 7750.000 CY | 11.50000 89125.00]| 2.00000 15500.00]| 7.00000 54250.00
SEDIMENT REMOVAL | | |
0130 251001 18430.000 LF | 3.15000 58054.50] 3.00000 55290.00] 2.75000 50682.50
REINFORCED SILT FENCE | | |
0140 252002 25.000 EACH | 160.00000 4000.00| 150.00000 3750.00] 125.00000 3125.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0150 254000 60.000 TON | 54.00000 3240.00] 100.00000 6000.00]| 42.00000 2520.00
STONE CHECK DAM | | |
0160 255000 3340.000 cCY | 12.25000 40915.00| 2.00000 6680.00 | 7.00000 23380.00
SEDIMENT TRAP | |
0170 261000 500.000 LF | 14.00000 7000.00| 30.00000 15000.00] 20.00000 10000.00
TEMPORARY SLOPE DRAIN, 12" | | |
0180 268000 420.000 TON | 36.00000 15120.00] 40.00000 16800.00]| 40.00000 16800.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0190 272503 8.000 EACH | 750.00000 6000.00]| 1500.00000 12000.00]| 1200.00000 9600.00
TRASH RACK | | |
0200 302007 6456.000 CY | 39.00000 251784.00] 60.00000 387360.00] 36.00000 232416.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0210 302503 320.000 TON | 47.00000 15040.00]| 40.00000 12800.00] 35.00000 11200.00
DELAWARE NO. 57 STONE | | |
0220 401645 223.000 TON | 80.50000 17951.50] 100.00000 22300.00] 72.00000 16056.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0230 401648 405.000 TON | 74.00000 29970.00] 65.00000 26325.00] 71.00000 28755.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0240 401654 4885.000 TON | 55.00000 268675.00] 65.00000 317525.00] 66.00000 322410.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0250 401663 15352.000 TON | 52.00000 798304.00] 65.00000 997880.00] 60.50000 928796.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
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PREFABRICATED EXPANSION JOINT SYSTEM, 1

CALL ORDER : 001 CONTRACT ID 24-122-04.01 COUNTIES : KENT
LETTING DATE : 07/29/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0260 401708 8573.000 TON | 59.00000 505807.00] 72.00000 617256.00] 67.00000 574391.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0270 503001 270.000 SY | 205.00000 55350.00| 300.00000 81000.00] 115.00000 31050.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0280 503006 390.000 EACH | 18.50000 7215.00 | 25.00000 9750.00 | 19.00000 7410.00
DOWEL BARS | | |
0290 503503 1316.000 SYIN | 5.65000 7435.40 | 5.65000 7435.40 | 5.65000 7435.40
PATCHING CONCRETE | | |
0300 602003 250.000 CY | 250.00000 62500.00 | 300.00000 75000.00 | 220.00000 55000.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT FOOTING, CLASS A | | |
0310 602007 57.000 CY | 1500.00000 85500.00 | 600.00000 34200.00] 700.00000 39900.00
PORTLAND CEMENT CONCRETE MASONRY, PIER | | |
ABOVE FOOTING, CLASS A | | |
0320 602009 125.000 CY | 400.00000 50000.00| 700.00000 87500.00 | 320.00000 40000.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS A | | |
0330 602013 420.000 CY | 700.00000 294000.00| 600.00000 252000.00| 510.00000 214200.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0340 602015 175.000 CY | 600.00000 105000.00] 700.00000 122500.00] 365.00000 63875.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0350 602017 44.000 CY | 1200.00000 52800.00| 2000.00000 88000.00| 1035.00000 45540.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0360 602646 1300.000 SF | 8.00000 10400.00| 10.00000 13000.00| 10.50000 13650.00
SILICONE ACRYLIC CONCRETE SEALER | | |
0370 604000 190250.000 LB | 1.25000 237812.50] 1.50000 285375.00 | 1.30000 247325.00
BAR REINFORCEMENT, EPOXY COATED | | |
0380 605501 LUMP | 56800.00000 56800.00| 100000.00000 100000.00| 122000.00000 122000.00
GROUND MOUNT BREAKAWAY TYPE SIGN | | |
SUPPORTS AND FOUNDATION | | |
0390 605647 118.000 LF | 250.00000 29500.00| 450.00000 53100.00] 335.00000 39530.00
| | |
| | |

1/2"
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29" X 45"

CONTRACT TITLE SR1, SRY9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT 1ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0400 608000 235.000 TON | 40.00000 9400.00| 40.00000 9400.00| 35.00000 8225.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL| | |
0410 612022 312.000 LF | 56.00000 17472.00]| 35.00000 10920.00]| 37.50000 11700.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0420 612023 604.000 LF | 62.00000 37448.00] 40.00000 24160.00] 50.00000 30200.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0430 612025 282.000 LF | 70.00000 19740.00]| 55.00000 15510.00]| 68.00000 19176.00
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0440 612033 228.000 LF | 59.00000 13452.00]| 45.00000 10260.00]| 44.50000 10146.00
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0450 612034 180.000 LF | 104.00000 18720.00]| 75.00000 13500.00] 99.00000 17820.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0460 612216 132.000 LF | 67.00000 8844.00| 100.00000 13200.00] 60.50000 7986.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0470 612220 150.000 LF | 145.00000 21750.00] 150.00000 22500.00] 131.00000 19650.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
29"X45", CLASS IV | | |
0480 612529 1888.000 LF | 2.95000 5569.60 | 1.50000 2832.00]| 1.70000 3209.60
PIPE VIDEO INSPECTION | | |
0490 617003 4.000 EACH | 975.00000 3900.00] 1000.00000 4000.00| 900.00000 3600.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0500 617004 1.000 EACH | 1140.00000 1140.00]| 1500.00000 1500.00| 1200.00000 1200.00
REINFORCED CONCRETE FLARED END SECTION, | | |
21" | | |
0510 617005 2.000 EACH | 1475.00000 2950.00] 1750.00000 3500.00] 1250.00000 2500.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0520 617009 1.000 EACH | 2100.00000 2100.00] 2500.00000 2500.00]| 2100.00000 2100.00
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0530 617165 3.000 EACH | 1500.00000 4500.00| 2250.00000 6750.00]| 1500.00000 4500.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" X 23" | | |
0540 617171 2.000 EACH | 3000.00000 6000.00]| 4000.00000 8000.00| 2550.00000 5100.00
REINFORCED CONCRETE FLARED END SECTION, | | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/02/08
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : 24-122-04.01 COUNTIES : KENT
LETTING DATE : 07/29/08 DISTRICT : Sl
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0550 618041 2700.000 LF | 35.00000 94500.00 | 100.00000 270000.00| 53.25000 143775.00
FURNISH CAST-IN-PLACE CONCRETE PILES, | | |
14" | | |
0560 618046 240.000 LF | 40.00000 9600.00 | 200.00000 48000.00 | 62.50000 15000.00
FURNISH STEEL SHELL TEST PILES, 14" | | |
0570 619021 2700.000 LF | 65.00000 175500.00]| 20.00000 54000.00| 14.00000 37800.00
INSTALL CAST-IN-PLACE CONCRETE PILES, | | |
14" | | |
0580 619025 240.000 LF | 65.00000 15600.00 | 30.00000 7200.00 | 31.50000 7560.00
INSTALL STEEL SHELL TEST PILES, 14" | | |
0590 619519 4.000 EACH | 1750.00000 7000.00 | 2500.00000 10000.00| 5100.00000 20400.00
DYNAMIC PILE TESTING BY CONTRACTOR | | |
0600 623003 LUMP | 375000.00000 375000.00| 425000.00000 425000.00] 389000.00000 389000.00
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BULB T BEAM | | |
0610 707005 19.000 EACH | 300.00000 5700.00 | 400.00000 7600.00 | 400.00000 7600.00
DOWNSPOUT SPLASH APRONS | | |
0620 708051 12.000 EACH | 2400.00000 28800.00| 2500.00000 30000.00| 2000.00000 24000.00
DRAINAGE INLET, 34" X 24" | | |
0630 708054 2.000 EACH | 3600.00000 7200.00 | 4000.00000 8000.00 | 3450.00000 6900.00
DRAINAGE INLET, 66" X 30" | | |
0640 708056 1.000 EACH | 5511.00000 5511.00 | 5000.00000 5000.00 | 4350.00000 4350.00
DRAINAGE INLET, 66" X 66" | | |
0650 708113 1.000 EACH | 3650.00000 3650.00 | 3000.00000 3000.00 | 2250.00000 2250.00
MANHOLE, 66" X 30" | | |
0660 708563 LUMP | 5500.00000 5500.00 | 4000.00000 4000.00 | 6550.00000 6550.00
PERSONAL GRATE FOR PIPE INLET | | |
0670 712020 455.000 TON | 87.00000 39585.00] 50.00000 22750.00| 42.00000 19110.00
RIPRAP, R-4 | | |
0680 712021 273.000 TON | 78.00000 21294.00| 60.00000 16380.00 | 43.00000 11739.00
RIPRAP, R-5 | | |
0690 713002 44758.000 SY | 2.00000 89516.00 | 2.00000 89516.00 | 1.05000 46995.90
GEOTEXTILES, SEPARATION | | |
0691 713003 1298.000 SY | 2.75000 3569.50 ]| 4.00000 5192.00 | 1.85000 2401.30
GEOTEXTILES, RIPRAP | | |
0700 715000 95.000 LF | 23.00000 2185.00 | 40.00000 3800.00 | 20.00000 1900.00
PERFORATED PIPE UNDERDRAINS, 4" | | |
0710 715001 7050.000 LF | 11.50000 81075.00 | 15.00000 105750.00] 8.25000 58162.50
| | |

PERFORATED PIPE UNDERDRAINS, 6"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/02/08
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : 24-122-04.01 COUNTIES : KENT
LETTING DATE : 07/29/08 DISTRICT : Sl
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0720 715004 193.000 LF | 24.00000 4632.00| 50.00000 9650.00| 40.00000 7720.00
PERFORATED PIPE UNDERDRAINS, 12" | | |
0730 720050 2999.000 LF | 16.75000 50233.25] 20.00000 59980.00| 22.50000 67477.50
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0740 720517 4.000 EACH | 21000.00000 84000.00] 20000.00000 80000.00]| 5100.00000 20400.00
IMPACT ATTENUATOR, TYPE I | | |
0750 720527 5048.000 EADY | 0.27000 1362.96 | 0.15000 757.20] 0.25000 1262.00
PLASTIC DRUMS | |
0760 720552 41.000 EACH | 21.00000 861.00] 20.00000 820.00] 25.00000 1025.00
REFLECTOR PANELS | | |
0770 720567 2050.000 LF | 21.50000 44075.00| 10.00000 20500.00] 11.00000 22550.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | | |
0780 720586 11.000 EACH | 2250.00000 24750.00] 2500.00000 27500.00] 2425.00000 26675.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0790 720588 2.000 EACH | 4400.00000 8800.00| 4500.00000 9000.00| 5150.00000 10300.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
3 | | |
0800 725002 4.000 EACH | 1675.00000 6700.00]| 2000.00000 8000.00| 2075.00000 8300.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | | |
0810 727500 10.000 EACH | 195.00000 1950.00]| 200.00000 2000.00]| 175.00000 1750.00
MONUMENTS | | |
0820 727507 494.000 LF | 55.00000 27170.00] 55.00000 27170.00] 84.00000 41496.00
BRIDGE SAFETY FENCE | | |
0830 732002 85952.000 SY | 4.25000 365296.00] 3.50000 300832.00] 4.35000 373891.20
TOPSOIL, 6" DEPTH | | |
0840 732509 752.000 CY | 100.00000 75200.00| 200.00000 150400.00] 68.50000 51512.00
BIORETENTION SOIL, MIX I | | |
0850 733002 21489.000 sY | 1.85000 39754.65] 3.00000 64467.00| 1.75000 37605.75
TOPSOILING, 6" DEPTH | | |
0860 734013 107142.000 SY | 0.24000 25714.08| 0.25000 26785.50] 0.25000 26785.50
PERMANENT GRASS SEEDING, DRY GROUND | |
0870 734017 26864.000 sSY | 0.18000 4835.52| 0.12000 3223.68]| 0.15000 4029.60
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0880 734520 6379.000 SY | 1.75000 11163.25]| 1.40000 8930.60| 1.50000 9568.50
| | |

MEADOW SEEDING
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CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0890 735006 70413.000 SY | 0.25000 17603.25]| 0.25000 17603.25]| 0.30000 21123.90
MULCHING, STRAW | | |
0900 735505 18059.000 SY | 0.30000 5417.70| 0.10000 1805.90| 0.20000 3611.80
HERBICIDE APPLICATION | | |
0910 735533 30402.000 SY | 1.90000 57763.80| 1.50000 45603.00 | 1.70000 51683.40
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0920 735535 6327.000 SY | 2.35000 14868.45| 1.50000 9490.50| 1.70000 10755.90
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0930 737523 LUMP | 182544.00000 182544.00| 81928.00000 81928.00| 93085.00000 93085.00
PLANTING | | |
0940 742501 832.000 HOUR | 37.59000 31274.88| 37.59000 31274.88| 37.59000 31274.88
FLAGGER, KENT COUNTY, STATE | | |
0950 742515 208.000 HOUR | 54.51000 11338.08] 54.51000 11338.08] 54.51000 11338.08
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0960 743003 128.000 EADY | 27.50000 3520.00 | 10.00000 1280.00| 17.00000 2176.00
ARROWPANELS, TYPE C | | |
0970 743500 512.000 EADY | 0.45000 230.40| 0.50000 256.00 | 0.60000 307.20
WARNING LIGHTS, TYPE A | | |
0980 743501 6412.000 EADY | 0.95000 6091.40| 0.50000 3206.00 | 0.80000 5129.60
WARNING LIGHTS , TYPE B | | |
0990 743504 82.000 EACH | 156.00000 12792.00| 400.00000 32800.00] 125.00000 10250.00
WARNING SIGNS | |
1000 743506 2792.000 EADY | 1.18000 3294.56 | 1.00000 2792.00 | 1.00000 2792.00
TEMPORARY BARRICADES, TYPE III | | |
1010 743514 124.000 EADY | 94.00000 11656.00| 200.00000 24800.00| 60.00000 7440.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
1020 743525 4067.000 EADY | 3.25000 13217.75| 0.50000 2033.50]| 1.75000 7117.25
TEMPORARY WARNING SIGNS | | |
1030 743529 21.000 EACH | 100.00000 2100.00 | 150.00000 3150.00]| 650.00000 13650.00
GALVANIZED TELESCOPING STEEL SIGN POSTS | | |
12' X 2" COMPLETE W/ BASEPOSTS & | | |
HARDWARE | | |
1040 743537 235.000 EADY | 145.00000 34075.00] 50.00000 11750.00] 115.00000 27025.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
1050 744506 12.000 EACH | 2250.00000 27000.00| 2500.00000 30000.00| 2600.00000 31200.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
| | |

60" PRECAST POLYMER CONCRETE
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CALL ORDER : 001 CONTRACT ID 24-122-04.01 COUNTIES : KENT
LETTING DATE : 07/29/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1060 744520 27.000 EACH | 750.00000 20250.00| 750.00000 20250.00| 800.00000 21600.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1070 744523 19.000 EACH | 1120.00000 21280.00| 1200.00000 22800.00| 1300.00000 24700.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1080 745521 350.000 LF | 4.75000 1662.50| 4.50000 1575.00| 4.75000 1662.50
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
1090 745522 240.000 LF | 4.25000 1020.00| 3.00000 720.00| 3.00000 720.00
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT | | |
1100 745524 10950.000 LF | 4.75000 52012.50] 3.50000 38325.00] 3.50000 38325.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1110 745528 11100.000 LF | 11.50000 127650.00| 6.50000 72150.00 | 7.00000 77700.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1120 745542 350.000 LF | 34.00000 11900.00]| 25.00000 8750.00 | 27.00000 9450.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1130 745544 22300.000 LF | 5.85000 130455.00] 3.00000 66900.00 | 3.40000 75820.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
1140 746511 39500.000 LF | 1.00000 39500.00] 2.50000 98750.00 | 2.55000 100725.00
CABLES, 1/#4 AWG | | |
1150 746512 5800.000 LF | 0.90000 5220.00 | 1.75000 10150.00| 1.80000 10440.00
CABLES, 1/#6 AWG | | |
1160 746516 1.000 EACH | 975.00000 975.00| 1000.00000 1000.00| 1170.00000 1170.00
SERVICE INSTALLATION | | |
1170 746519 43.000 EACH | 3400.00000 146200.00]| 4000.00000 172000.00| 4300.00000 184900.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 40' POLE | | |
1180 746577 10150.000 LF | 0.80000 8120.00| 1.00000 10150.00| 1.25000 12687.50
INSULATED GROUND CABLE, 1/#8 | | |
1190 746590 72.000 EACH | 95.00000 6840.00 | 100.00000 7200.00 | 110.00000 7920.00
GROUND ROD | | |
1200 746591 380.000 EADY | 56.00000 21280.00| 25.00000 9500.00 | 45.00000 17100.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1210 746653 LUMP | 5250.00000 5250.00 | 4000.00000 4000.00 | 4750.00000 4750.00
| | |

ELECTRICAL TESTING
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CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1220 746847 1.000 EACH | 2250.00000 2250.00] 2500.00000 2500.00] 2400.00000 2400.00
POLE BASE, TYPE 3 | | |
1230 746852 4.000 EACH | 925.00000 3700.00] 1000.00000 4000.00] 1100.00000 4400.00
POLE BASE, TYPE 6 | | |
1240 747506 5.000 EACH | 850.00000 4250.00] 1500.00000 7500.00| 1665.00000 8325.00
CABINET BASE | |
1250 747508 1.000 EACH | 9500.00000 9500.00] 13000.00000 13000.00| 14000.00000 14000.00
LIGHTING CONTROL CENTER - 100 A | | |
1260 748019 12029.000 LF | 0.22000 2646 .38 0.20000 2405.80] 0.25000 3007.25
TEMPORARY MARKINGS, PAINT, 4" | | |
1270 748020 41537.000 LF | 0.25000 10384.25| 0.30000 12461.10| 0.30000 12461.10
TEMPORARY MARKINGS, PAINT, 6" | | |
1280 748502 566.000 EACH | 28.00000 15848.00 | 30.00000 16980.00 | 31.50000 17829.00
RAISED/RECESSED PAVEMENT MARKER | | |
1290 748506 9030.000 LF | 0.38000 3431.40] 0.30000 2709.00] 0.35000 3160.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
1300 748507 39084.000 LF | 0.44000 17196.96 | 0.50000 19542.00| 0.50000 19542.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | | |
1310 748509 1227.000 LF | 4.45000 5460.15] 1.00000 1227.00] 0.90000 1104.30
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
1320 748510 24.000 SF | 6.00000 144.00] 5.00000 120.00] 6.00000 144.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND, EPOXY RESIN PAINT | | |
1330 748530 2500.000 SF | 2.05000 5125.00] 2.00000 5000.00] 2.25000 5625.00
REMOVAL OF PAVEMENT STRIPING | | |
1340 748536 440.000 LF | 1.20000 528.00| 1.00000 440.00] 2.00000 880.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
1350 749500 2330.000 SF | 21.50000 50095.00] 20.00000 46600.00 | 19.00000 44270.00
SIGN PANEL | | |
1360 749502 16.000 SF | 28.00000 448.00] 35.00000 560.00| 28.00000 448.00
SIGN PANEL OVERLAY ON EXISTING SIGN | |
1370 749503 1.000 EACH | 175200.00000 175200.00| 100000.00000 100000.00| 133000.00000 133000.00
VARIABLE MESSAGE SIGN (VMS) SUPPORT | | |
| | |

STRUCTURES



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION
24-122-04.01

TABULATION OF BIDS

CALL ORDER : 001 CONTRACT 1ID
LETTING DATE : 07/29/08 DISTRICT
SET-ASIDE

FINAL

COUNTIES : KENT

DATE
PAGE

09/02/08
001 -10

I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1380 758000 3743.000 SY | 18.00000 67374.00| 10.00000 37430.00] 6.75000 25265.25
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1390 759502 18.000 EAMO | 3950.00000 71100.00| 5000.00000 90000.00 | 5100.00000 91800.00
FIELD OFFICE, SPECIAL I | | |
1400 760504 48600.000 LF | 0.23000 11178.00] 0.10000 4860.00 | 0.10000 4860.00
RUMBLE STRIPS, HOT MIX | | |
1410 760507 103598.000 SYIN | 0.84000 87022.32] 0.75000 77698.50 | 0.75000 77698.50
PROFILE MILLING, HOT-MIX | | |
1420 762001 6465.000 LF | 1.55000 10020.75]| 1.50000 9697.50| 1.40000 9051.00
SAW CUTTING, HOT MIX | | |
1430 762002 1527.000 LF | 4.15000 6337.05]| 3.00000 4581.00 | 2.60000 3970.20
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1440 763000 LUMP | 210000.00000 210000.00| 447500.00000 447500.00| 185000.00000 185000.00
INITIAL EXPENSE | |
1450 763500 LUMP | 67500.00000 67500.00] 100000.00000 100000.00| 90500.00000 90500.00
MAINTENANCE OF TRAFFIC | | |
1460 763501 LUMP | 225000.00000 225000.00| 100000.00000 100000.00| 92000.00000 92000.00
CONSTRUCTION ENGINEERING | | |
1470 763503 1080.000 HOUR | 0.80000 864.00| 0.80000 864.00] 0.80000 864.00
TRAINEE | | |
1480 763505 2510.000 HOUR | 75.00000 188250.00| 75.00000 188250.00| 75.00000 188250.00
TRAFFIC OFFICERS | |
1490 763508 LUMP | 7200.00000 7200.00 | 20000.00000 20000.00| 5000.00000 5000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1500 763509 18.000 EAMO | 475.00000 8550.00 | 500.00000 9000.00 | 100.00000 1800.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 9,295,811.49| $ 8,946,891.39] $ 9,064,532.36
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 9,295,811.49| $ 8,946,891.39] $ 9,064,532.36
DBE GOALS | 7 S| 7 S| 7 S
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CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC | GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 SR1, SR9 GRADE SEPARATED INTERSECTION
| | |
0010 201000 LUMP | 110000.00000 110000.00| 150000.00000 150000.00] 60000.00000 60000.00
CLEARING AND GRUBBING | | |
0020 202000 48223.000 CY | 5.35000 257993.05] 7.80000 376139.40| 8.50000 409895.50
EXCAVATION AND EMBANKMENT | | |
0030 207000 220.000 CY | 17.00000 3740.00| 20.45000 4499.00 | 28.50000 6270.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 929.000 CY | 65.30000 60663.70]| 19.00000 17651.00| 14.50000 13470.50
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0050 209001 11528.000 CY | 15.80000 182142.40| 13.30000 153322.40| 13.00000 149864.00
BORROW, TYPE A | | |
0060 209003 5500.000 CY | 13.25000 72875.00 | 12.05000 66275.00 | 13.50000 74250.00
BORROW, TYPE C | |
0070 209006 136983.000 CY | 9.40000 1287640.20 | 7.00000 958881.00] 8.00000 1095864.00
BORROW, TYPE F | | |
0080 210000 786.000 CY | 13.25000 10414.50] 10.50000 8253.00| 8.75000 6877.50
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0090 211000 LUMP | 30000.00000 30000.00| 150000.00000 150000.00] 70000.00000 70000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0100 212000 962.000 CY | 8.00000 7696.00 | 11.68000 11236.16| 12.75000 12265.50
UNDERCUT EXCAVATION | | |
0110 212001 37.000 CY | 5.00000 185.00] 51.50000 1905.50| 55.00000 2035.00
UNDERCUT EXCAVATION, PATCHING | | |
0120 250000 7750.000 CY | 1.00000 7750.00 | 5.00000 38750.00| 5.00000 38750.00
SEDIMENT REMOVAL | | |
0130 251001 18430.000 LF | 3.90000 71877.00| 3.65000 67269.50 | 2.75000 50682.50
REINFORCED SILT FENCE | | |
0140 252002 25.000 EACH | 125.00000 3125.00]| 212.00000 5300.00 | 200.00000 5000.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0150 254000 60.000 TON | 75.00000 4500.00 | 56.25000 3375.00]| 75.00000 4500.00
STONE CHECK DAM | | |
0160 255000 3340.000 CY | 6.00000 20040.00| 12.00000 40080.00 | 14.50000 48430.00
SEDIMENT TRAP | |
0170 261000 500.000 LF | 15.00000 7500.00 | 14.20000 7100.00] 38.50000 19250.00
| | |

TEMPORARY SLOPE DRAIN, 12"
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FINAL
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PORTLAND CEMENT CONCRETE MASONRY,

CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC | GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 268000 420.000 TON | 35.00000 14700.00 | 38.65000 16233.00]| 25.00000 10500.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0190 272503 8.000 EACH | 900.00000 7200.00 | 988.00000 7904.00| 1000.00000 8000.00
TRASH RACK | | |
0200 302007 6456.000 CY | 36.50000 235644.00| 37.75000 243714.00| 45.00000 290520.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0210 302503 320.000 TON | 66.40000 21248.00| 40.00000 12800.00 | 45.00000 14400.00
DELAWARE NO. 57 STONE | | |
0220 401645 223.000 TON | 78.60000 17527.80]| 76.50000 17059.50]| 86.35000 19256.05
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0230 401648 405.000 TON | 68.50000 27742 .50 68.60000 27783.00| 74.50000 30172.50
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0240 401654 4885.000 TON | 68.50000 334622.50] 65.45000 319723.25] 73.00000 356605.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0250 401663 15352.000 TON | 63.00000 967176.00| 61.80000 948753.60| 70.00000 1074640.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0260 401708 8573.000 TON | 78.60000 673837.80] 66.40000 569247.20| 78.25000 670837.25
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0270 503001 270.000 SY | 170.00000 45900.00 | 127.00000 34290.00| 200.00000 54000.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0280 503006 390.000 EACH | 20.00000 7800.00 | 25.35000 9886.50 | 21.00000 8190.00
DOWEL BARS | | |
0290 503503 1316.000 SYIN | 5.65000 7435.40 | 5.65000 7435.40 | 5.65000 7435.40
PATCHING CONCRETE | | |
0300 602003 250.000 CY | 400.00000 100000.00| 298.00000 74500.00 | 415.00000 103750.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT FOOTING, CLASS A | | |
0310 602007 57.000 CY | 670.00000 38190.00| 738.00000 42066.00 | 705.00000 40185.00
PORTLAND CEMENT CONCRETE MASONRY, PIER | | |
ABOVE FOOTING, CLASS A | | |
0320 602009 125.000 CY | 425.00000 53125.00| 401.00000 50125.00| 425.00000 53125.00
| | |
| | |

APPROACH SLAB, CLASS A



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
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CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|DAVID A BRAMBLE INC | GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0330 602013 420.000 cCY | 450.00000 189000.00] 743.00000 312060.00| 435.00000 182700.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0340 602015 175.000 CY | 630.00000 110250.00] 755.00000 132125.00] 650.00000 113750.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0350 602017 44.000 cCY | 1100.00000 48400.00 | 1391.00000 61204.00| 1050.00000 46200.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0360 602646 1300.000 SF | 4.00000 5200.00] 5.15000 6695.00] 4.00000 5200.00
SILICONE ACRYLIC CONCRETE SEALER | | |
0370 604000 190250.000 LB | 1.65000 313912.50| 1.41000 268252.50| 1.75000 332937.50
BAR REINFORCEMENT, EPOXY COATED | | |
0380 605501 LUMP | 105000.00000 105000.00] 110700.00000 110700.00| 108500.00000 108500.00
GROUND MOUNT BREAKAWAY TYPE SIGN | | |
SUPPORTS AND FOUNDATION | | |
0390 605647 118.000 LF | 360.00000 42480.00 | 395.00000 46610.00 | 355.00000 41890.00
PREFABRICATED EXPANSION JOINT SYSTEM, 1 | | |
/2" | | |
0400 608000 235.000 TON | 45.00000 10575.00| 36.20000 8507.00] 48.00000 11280.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0410 612022 312.000 LF | 55.00000 17160.00| 34.25000 10686.00 | 46.80000 14601.60
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0420 612023 604.000 LF | 36.00000 21744.00] 50.90000 30743.60] 49.85000 30109.40
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0430 612025 282.000 LF | 57.00000 16074.00 | 69.80000 19683.60 | 70.15000 19782.30
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0440 612033 228.000 LF | 52.00000 11856.00 | 44.85000 10225.80| 51.50000 11742.00
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0450 612034 180.000 LF | 86.00000 15480.00 | 96.05000 17289.00 | 112.00000 20160.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0460 612216 132.000 LF | 153.00000 20196.00] 60.70000 8012.40] 64.00000 8448.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0470 612220 150.000 LF | 122.00000 18300.00 | 132.95000 19942.50| 130.00000 19500.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
| | |

29"X45",

CLASS IV



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/02/08
PAGE 001 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : 24-122-04.01 COUNTIES : KENT
LETTING DATE : 07/29/08 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC | GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0480 612529 1888.000 LF | 1.65000 3115.20] 1.75000 3304.00| 1.75000 3304.00
PIPE VIDEO INSPECTION | | |
0490 617003 4.000 EACH | 700.00000 2800.00 | 682.00000 2728.00 | 755.00000 3020.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0500 617004 1.000 EACH | 750.00000 750.00| 769.00000 769.00| 850.00000 850.00
REINFORCED CONCRETE FLARED END SECTION, | | |
21" | | |
0510 617005 2.000 EACH | 800.00000 1600.00| 826.00000 1652.00| 900.00000 1800.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0520 617009 1.000 EACH | 1750.00000 1750.00| 1754.00000 1754.00| 1760.00000 1760.00
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0530 617165 3.000 EACH | 1050.00000 3150.00]| 1077.00000 3231.00]| 1160.00000 3480.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" X 23" I ' '
0540 617171 2.000 EACH | 2200.00000 4400.00 | 2287.00000 4574.00 | 2150.00000 4300.00
REINFORCED CONCRETE FLARED END SECTION, | | |
29" X 45" I ' '
0550 618041 2700.000 LF | 60.00000 162000.00| 61.25000 165375.00] 62.00000 167400.00
FURNISH CAST-IN-PLACE CONCRETE PILES, | | |
14" | | |
0560 618046 240.000 LF | 100.00000 24000.00| 69.25000 16620.00 | 105.00000 25200.00
FURNISH STEEL SHELL TEST PILES, 14" | | |
0570 619021 2700.000 LF | 45.00000 121500.00] 13.45000 36315.00] 47.00000 126900.00
INSTALL CAST-IN-PLACE CONCRETE PILES, | | |
14" | | |
0580 619025 240.000 LF | 80.00000 19200.00| 64.35000 15444.00 | 85.00000 20400.00
INSTALL STEEL SHELL TEST PILES, 14" | | |
0590 619519 4.000 EACH | 4500.00000 18000.00| 2950.00000 11800.00]| 4750.00000 19000.00
DYNAMIC PILE TESTING BY CONTRACTOR | | |
0600 623003 LUMP | 401000.00000 401000.00| 475000.00000 475000.00| 425000.00000 425000.00
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BULB T BEAM | | |
0610 707005 19.000 EACH | 350.00000 6650.00 | 428.00000 8132.00| 460.00000 8740.00
DOWNSPOUT SPLASH APRONS | | |
0620 708051 12.000 EACH | 1550.00000 18600.00 | 1950.00000 23400.00| 2705.00000 32460.00
| | |

DRAINAGE INLET, 34" X 24"
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GUARDRAIL END TREATMENT ATTENUATOR, TYPE
3

CONTRACT TITLE SR1, SRY9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT 1ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC | GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0630 708054 2.000 EACH | 3100.00000 6200.00]| 3130.00000 6260.00| 4450.00000 8900.00
DRAINAGE INLET, 66" X 30" | | |
0640 708056 1.000 EACH | 4000.00000 4000.00| 4166.00000 4166.00 | 5585.00000 5585.00
DRAINAGE INLET, 66" X 66" | | |
0650 708113 1.000 EACH | 2200.00000 2200.00] 2645.00000 2645.00| 3075.00000 3075.00
MANHOLE, 66" X 30" | | |
0660 708563 LUMP | 2100.00000 2100.00] 4243.00000 4243.00| 3750.00000 3750.00
PERSONAL GRATE FOR PIPE INLET | | |
0670 712020 455.000 TON | 44.00000 20020.00] 52.30000 23796.50] 42.50000 19337.50
RIPRAP, R-4 | | |
0680 712021 273.000 TON | 46.00000 12558.00]| 62.30000 17007.90]| 50.00000 13650.00
RIPRAP, R-5 | | |
0690 713002 44758.000 SY | 1.25000 55947.50] 1.50000 67137.00] 0.95000 42520.10
GEOTEXTILES, SEPARATION | | |
0691 713003 1298.000 sSY | 2.10000 2725.80]| 3.20000 4153.60| 2.75000 3569.50
GEOTEXTILES, RIPRAP | | |
0700 715000 95.000 LF | 25.00000 2375.00]| 25.40000 2413.00] 20.00000 1900.00
PERFORATED PIPE UNDERDRAINS, 4" | | |
0710 715001 7050.000 LF | 11.50000 81075.00] 13.75000 96937.50] 13.15000 92707.50
PERFORATED PIPE UNDERDRAINS, 6" | | |
0720 715004 193.000 LF | 47.50000 9167.50| 31.00000 5983.00| 53.00000 10229.00
PERFORATED PIPE UNDERDRAINS, 12" | | |
0730 720050 2999.000 LF | 20.00000 59980.00| 20.50000 61479.50]| 20.00000 59980.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0740 720517 4.000 EACH | 6000.00000 24000.00] 14050.00000 56200.00] 14500.00000 58000.00
IMPACT ATTENUATOR, TYPE I | | |
0750 720527 5048.000 EADY | 0.33000 1665.84| 0.20000 1009.60| 0.50000 2524.00
PLASTIC DRUMS | |
0760 720552 41.000 EACH | 18.50000 758.50] 22.00000 902.00] 17.50000 717.50
REFLECTOR PANELS | | |
0770 720567 2050.000 LF | 18.60000 38130.00] 25.15000 51557.50] 30.00000 61500.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | | |
0780 720586 11.000 EACH | 2200.00000 24200.00] 2204.00000 24244.00] 2180.00000 23980.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0790 720588 2.000 EACH | 4500.00000 9000.00| 4674.00000 9348.00| 5020.00000 10040.00
| | |
| | |
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TYPE B

CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC | GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0800 725002 4.000 EACH | 2200.00000 8800.00 | 1881.00000 7524.00 | 2600.00000 10400.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
0810 727500 10.000 EACH | 300.00000 3000.00 | 205.00000 2050.00 | 275.00000 2750.00
MONUMENTS | | |
0820 727507 494.000 LF | 56.00000 27664.00| 63.15000 31196.10] 60.00000 29640.00
BRIDGE SAFETY FENCE | | |
0830 732002 85952.000 SY | 1.00000 85952.00 | 3.75000 322320.00] 2.60000 223475.20
TOPSOIL, 6" DEPTH | | |
0840 732509 752.000 CY | 90.00000 67680.00 | 60.20000 45270.40 | 110.00000 82720.00
BIORETENTION SOIL, MIX I | | |
0850 733002 21489.000 SY | 3.00000 64467.00 | 3.00000 64467.00 | 2.00000 42978.00
TOPSOILING, 6" DEPTH | | |
0860 734013 107142.000 SY | 0.24000 25714.08| 0.23000 24642 .66 | 0.25000 26785.50
PERMANENT GRASS SEEDING, DRY GROUND | | |
0870 734017 26864.000 SY | 0.14000 3760.96 | 0.12000 3223.68]| 0.18000 4835.52
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0880 734520 6379.000 SY | 1.40000 8930.60| 1.38000 8803.02| 0.95000 6060.05
MEADOW SEEDING | |
0890 735006 70413.000 SY | 0.25000 17603.25]| 0.25000 17603.25]| 0.35000 24644 .55
MULCHING, STRAW | | |
0900 735505 18059.000 SY | 0.15000 2708.85]| 0.15000 2708.85]| 0.12000 2167.08
HERBICIDE APPLICATION | | |
0910 735533 30402.000 SY | 1.60000 48643.20 | 1.54000 46819.08| 1.45000 44082.90
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0920 735535 6327.000 SY | 1.60000 10123.20] 1.54000 9743.58| 3.00000 18981.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0930 737523 LUMP | 86590.00000 86590.00 | 86864.64000 86864.64| 80752.40000 80752.40
PLANTING | | |
0940 742501 832.000 HOUR | 37.59000 31274.88| 37.59000 31274.88| 37.59000 31274.88
FLAGGER, KENT COUNTY, STATE | | |
0950 742515 208.000 HOUR | 54.51000 11338.08] 54.51000 11338.08] 54.51000 11338.08
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0960 743003 128.000 EADY | 25.00000 3200.00 | 18.75000 2400.00 | 35.00000 4480.00
ARROWPANELS, TYPE C | | |
0970 743500 512.000 EADY | 0.30000 153.60] 0.31000 158.72] 0.50000 256.00
WARNING LIGHTS, TYPE A | | |
0980 743501 6412.000 EADY | 0.85000 5450.20 | 0.73000 4680.76 | 1.25000 8015.00
| | |

WARNING LIGHTS ,
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INSTALLATION OF CONDUIT IN UNPAVED

CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC | GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0990 743504 82.000 EACH | 200.00000 16400.00 | 120.00000 9840.00| 190.00000 15580.00
WARNING SIGNS | |
1000 743506 2792.000 EADY | 1.20000 3350.40] 0.73000 2038.16/| 1.00000 2792.00
TEMPORARY BARRICADES, TYPE III | | |
1010 743514 124.000 EADY | 100.00000 12400.00| 67.00000 8308.00| 55.00000 6820.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
1020 743525 4067.000 EADY | 2.15000 8744.05] 2.86000 11631.62| 5.25000 21351.75
TEMPORARY WARNING SIGNS | | |
1030 743529 21.000 EACH | 150.00000 3150.00] 590.00000 12390.00| 150.00000 3150.00
GALVANIZED TELESCOPING STEEL SIGN POSTS | | |
12' X 2" COMPLETE W/ BASEPOSTS & | | |
HARDWARE | | |
1040 743537 235.000 EADY | 100.00000 23500.00] 141.75000 33311.25] 95.00000 22325.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
1050 744506 12.000 EACH | 2400.00000 28800.00] 2291.00000 27492.00] 2025.00000 24300.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1060 744520 27.000 EACH | 700.00000 18900.00 | 685.00000 18495.00 | 765.00000 20655.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1070 744523 19.000 EACH | 1100.00000 20900.00] 1039.00000 19741.00| 1010.00000 19190.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1080 745521 350.000 LF | 4.25000 1487.50] 4.20000 1470.00] 3.90000 1365.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
1090 745522 240.000 LF | 3.75000 900.00] 3.60000 864.00] 3.75000 900.00
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT | | |
1100 745524 10950.000 LF | 4.75000 52012.50] 4.60000 50370.00] 5.10000 55845.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1110 745528 11100.000 LF | 8.00000 88800.00 | 7.78000 86358.00 | 7.25000 80475.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1120 745542 350.000 LF | 14.00000 4900.00] 13.35000 4672.50] 22.80000 7980.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1130 745544 22300.000 LF | 5.25000 117075.00] 5.13000 114399.00] 5.45000 121535.00
| | |
| | |

TRENCH
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PERMANENT PAVEMENT STRIPING, EPOXY

FINAL
CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER : 001 CONTRACT ID : 24-122-04.01 COUNTIES : KENT
LETTING DATE : 07/29/08 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC | GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1140 746511 39500.000 LF | 0.26000 10270.00| 0.25000 9875.00 | 2.15000 84925.00
CABLES, 1/#4 AWG | | |
1150 746512 5800.000 LF | 0.20000 1160.00| 0.16000 928.00| 1.50000 8700.00
CABLES, 1/#6 AWG | | |
1160 746516 1.000 EACH | 1600.00000 1600.00| 1538.00000 1538.00| 3355.00000 3355.00
SERVICE INSTALLATION | | |
1170 746519 43.000 EACH | 4100.00000 176300.00| 4049.00000 174107.00] 3640.00000 156520.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 40' POLE | | |
1180 746577 10150.000 LF | 0.12000 1218.00| 0.11000 1116.50] 1.10000 11165.00
INSULATED GROUND CABLE, 1/#8 | | |
1190 746590 72.000 EACH | 110.00000 7920.00 | 107.00000 7704.00 | 90.00000 6480.00
GROUND ROD | | |
1200 746591 380.000 EADY | 50.00000 19000.00 | 72.00000 27360.00| 40.00000 15200.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1210 746653 LUMP | 5300.00000 5300.00 | 5125.00000 5125.00 | 6550.00000 6550.00
ELECTRICAL TESTING | | |
1220 746847 1.000 EACH | 2200.00000 2200.00 | 2101.00000 2101.00]| 2590.00000 2590.00
POLE BASE, TYPE 3 | | |
1230 746852 4.000 EACH | 850.00000 3400.00 | 810.00000 3240.00| 860.00000 3440.00
POLE BASE, TYPE 6 | | |
1240 747506 5.000 EACH | 1500.00000 7500.00 | 1435.00000 7175.00 | 770.00000 3850.00
CABINET BASE | |
1250 747508 1.000 EACH | 7200.00000 7200.00 | 7022.00000 7022.00 | 15430.00000 15430.00
LIGHTING CONTROL CENTER - 100 A | | |
1260 748019 12029.000 LF | 0.20000 2405.80 | 0.19000 2285.51 | 0.20000 2405.80
TEMPORARY MARKINGS, PAINT, 4" | | |
1270 748020 41537.000 LF | 0.30000 12461.10]| 0.28000 11630.36| 0.28000 11630.36
TEMPORARY MARKINGS, PAINT, 6" | | |
1280 748502 566.000 EACH | 30.00000 16980.00 | 28.70000 16244.20| 30.00000 16980.00
RAISED/RECESSED PAVEMENT MARKER | | |
1290 748506 9030.000 LF | 0.35000 3160.50]| 0.32000 2889.60 | 0.32000 2889.60
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
1300 748507 39084.000 LF | 0.47000 18369.48| 0.46000 17978.64] 0.47000 18369.48
| | |
| | |

RESIN PAINT, 6"
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC | GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1310 748509 1227.000 LF | 0.85000 1042.95] 0.82000 1006.14| 1.00000 1227.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
1320 748510 24.000 SF | 5.50000 132.00] 5.15000 123.60] 6.00000 144.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND, EPOXY RESIN PAINT | | |
1330 748530 2500.000 SF | 2.00000 5000.00] 2.05000 5125.00] 2.35000 5875.00
REMOVAL OF PAVEMENT STRIPING | | |
1340 748536 440.000 LF | 1.10000 484.00] 1.05000 462.00] 1.25000 550.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
1350 749500 2330.000 SF | 20.00000 46600.00 | 17.45000 40658.50 | 21.00000 48930.00
SIGN PANEL | | |
1360 749502 16.000 SF | 40.00000 640.00] 25.65000 410.40] 40.00000 640.00
SIGN PANEL OVERLAY ON EXISTING SIGN | |
1370 749503 1.000 EACH | 145000.00000 145000.00] 115620.00000 115620.00| 150000.00000 150000.00
VARIABLE MESSAGE SIGN (VMS) SUPPORT | | |
STRUCTURES | | |
1380 758000 3743.000 SY | 8.75000 32751.25] 10.10000 37804.30] 8.90000 33312.70
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1390 759502 18.000 EAMO | 3000.00000 54000.00| 3981.00000 71658.00 | 5000.00000 90000.00
FIELD OFFICE, SPECIAL I | | |
1400 760504 48600.000 LF | 0.40000 19440.00 | 0.25000 12150.00| 0.30000 14580.00
RUMBLE STRIPS, HOT MIX | | |
1410 760507 103598.000 SYIN | 0.66000 68374.68 | 0.62000 64230.76 | 0.60000 62158.80
PROFILE MILLING, HOT-MIX | | |
1420 762001 6465.000 LF | 1.30000 8404.50] 1.28000 8275.20] 1.55000 10020.75
SAW CUTTING, HOT MIX | | |
1430 762002 1527.000 LF | 2.40000 3664.80] 2.31000 3527.37| 4.50000 6871.50
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1440 763000 LUMP | 338000.00000 338000.00| 470000.00000 470000.00| 115000.00000 115000.00
INITIAL EXPENSE | | |
1450 763500 LUMP | 100000.00000 100000.00| 200000.00000 200000.00| 150000.00000 150000.00
MAINTENANCE OF TRAFFIC | | |
1460 763501 LUMP | 160000.00000 160000.00| 128000.00000 128000.00| 230000.00000 230000.00
| | |

CONSTRUCTION ENGINEERING
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CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC | GEORGE & LYNCH INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1470 763503 1080.000 HOUR | 0.80000 864.00| 0.80000 864.00] 0.80000 864.00
TRAINEE | | |
1480 763505 2510.000 HOUR | 75.00000 188250.00| 75.00000 188250.00| 75.00000 188250.00
TRAFFIC OFFICERS | |
1490 763508 LUMP | 5000.00000 5000.00 | 13850.00000 13850.00 | 15000.00000 15000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1500 763509 18.000 EAMO | 400.00000 7200.00 | 846.00000 15228.00| 250.00000 4500.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 9,176,203.10] $ 9,513,907.22]| $ 9,599,704.50
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 9,176,203.10] $ 9,513,907.22]| $ 9,599,704.50
DBE GOALS | 7 S| 7 S| 7 S
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CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |JJID INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 SR1, SR9 GRADE SEPARATED INTERSECTION
| | |
0010 201000 LUMP | 130000.00000 130000.00] 51000.00000 51000.00| 835233.99000 835233.99
CLEARING AND GRUBBING | | |
0020 202000 48223.000 CY | 11.00000 530453.00] 9.03000 435453.69| 14.40000 694411.20
EXCAVATION AND EMBANKMENT | | |
0030 207000 220.000 CY | 38.00000 8360.00| 38.16000 8395.20| 38.10000 8382.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 929.000 CY | 20.00000 18580.00 | 9.68000 8992.72| 19.00000 17651.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0050 209001 11528.000 CY | 15.00000 172920.00| 15.64000 180297.92] 16.00000 184448.00
BORROW, TYPE A | | |
0060 209003 5500.000 CY | 15.00000 82500.00 | 18.10000 99550.00 | 13.15000 72325.00
BORROW, TYPE C | |
0070 209006 136983.000 CY | 9.00000 1232847.00| 13.61000 1864338.63| 6.35000 869842.05
BORROW, TYPE F | | |
0080 210000 786.000 CY | 20.00000 15720.00 | 17.25000 13558.50]| 13.00000 10218.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0090 211000 LUMP | 75000.00000 75000.00 | 30000.00000 30000.00] 74800.00000 74800.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0100 212000 962.000 CY | 16.00000 15392.00| 13.54500 13030.29] 20.00000 19240.00
UNDERCUT EXCAVATION | | |
0110 212001 37.000 CY | 38.00000 1406.00 | 38.78000 1434.86 | 59.00000 2183.00
UNDERCUT EXCAVATION, PATCHING | | |
0120 250000 7750.000 CY | 5.00000 38750.00] 3.25000 25187.50| 2.00000 15500.00
SEDIMENT REMOVAL | | |
0130 251001 18430.000 LF | 4.10000 75563.00 | 1.63000 30040.90| 5.70000 105051.00
REINFORCED SILT FENCE | | |
0140 252002 25.000 EACH | 185.00000 4625.00 | 160.60000 4015.00| 130.00000 3250.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0150 254000 60.000 TON | 70.00000 4200.00 | 59.24000 3554.40| 44.00000 2640.00
STONE CHECK DAM | | |
0160 255000 3340.000 CY | 9.30000 31062.00] 16.71000 55811.40] 29.65000 99031.00
SEDIMENT TRAP | |
0170 261000 500.000 LF | 16.00000 8000.00 | 23.86000 11930.00] 13.10000 6550.00
TEMPORARY SLOPE DRAIN, 12" | | |
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PORTLAND CEMENT CONCRETE MASONRY,

CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |JJID INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 268000 420.000 TON | 49.00000 20580.00| 34.13000 14334.60| 23.17000 9731.40
STABILIZED CONSTRUCTION ENTRANCE | | |
0190 272503 8.000 EACH | 1100.00000 8800.00 | 1200.00000 9600.00| 1140.00000 9120.00
TRASH RACK | | |
0200 302007 6456.000 CY | 54.00000 348624.00| 42.00000 271152.00] 43.00000 277608.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0210 302503 320.000 TON | 77.00000 24640.00| 44.22000 14150.40| 31.95000 10224.00
DELAWARE NO. 57 STONE | | |
0220 401645 223.000 TON | 75.00000 16725.00| 78.14000 17425.22| 82.00000 18286.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0230 401648 405.000 TON | 65.00000 26325.00] 74.88000 30326.40] 77.00000 31185.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0240 401654 4885.000 TON | 66.00000 322410.00] 72.33000 353332.05] 65.00000 317525.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0250 401663 15352.000 TON | 60.00000 921120.00] 68.91000 1057906.32| 62.00000 951824.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0260 401708 8573.000 TON | 73.00000 625829.00| 72.44000 621028.12] 69.00000 591537.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0270 503001 270.000 SY | 100.00000 27000.00| 163.54000 44155.80 | 237.00000 63990.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0280 503006 390.000 EACH | 20.00000 7800.00 | 22.59000 8810.10| 28.44000 11091.60
DOWEL BARS | | |
0290 503503 1316.000 SYIN | 5.65000 7435.40 | 5.65000 7435.40 | 5.65000 7435.40
PATCHING CONCRETE | | |
0300 602003 250.000 CY | 422.00000 105500.00] 342.88000 85720.00 | 338.00000 84500.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT FOOTING, CLASS A | | |
0310 602007 57.000 CY | 700.00000 39900.00| 902.41000 51437.37] 1270.00000 72390.00
PORTLAND CEMENT CONCRETE MASONRY, PIER | | |
ABOVE FOOTING, CLASS A | | |
0320 602009 125.000 CY | 450.00000 56250.00| 256.94000 32117.50] 608.00000 76000.00
| | |
| | |

APPROACH SLAB, CLASS A



REINFORCED CONCRETE ELLIPTICAL PIPE,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/02/08
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TABULATION OF BIDS
FINAL
CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |JJID INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0330 602013 420.000 cCY | 459.00000 192780.00] 743.28000 312177.60| 917.00000 385140.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0340 602015 175.000 CY | 660.00000 115500.00] 811.23000 141965.25] 1130.00000 197750.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
0350 602017 44.000 cCY | 1110.00000 48840.00 | 1297.00000 57068.00| 1340.00000 58960.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0360 602646 1300.000 SF | 3.70000 4810.00] 2.05000 2665.00] 2.15000 2795.00
SILICONE ACRYLIC CONCRETE SEALER | | |
0370 604000 190250.000 LB | 1.66000 315815.00| 1.79000 340547.50| 1.60000 304400.00
BAR REINFORCEMENT, EPOXY COATED | | |
0380 605501 LUMP | 114000.00000 114000.00] 117000.00000 117000.00| 122000.00000 122000.00
GROUND MOUNT BREAKAWAY TYPE SIGN | | |
SUPPORTS AND FOUNDATION | | |
0390 605647 118.000 LF | 372.00000 43896.00 | 486.11000 57360.98| 395.00000 46610.00
PREFABRICATED EXPANSION JOINT SYSTEM, 1 | | |
/2" | | |
0400 608000 235.000 TON | 42.00000 9870.00] 44.22000 10391.70| 35.00000 8225.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0410 612022 312.000 LF | 58.00000 18096.00 | 57.06000 17802.72| 51.00000 15912.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0420 612023 604.000 LF | 54.00000 32616.00] 56.93000 34385.72] 81.00000 48924.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0430 612025 282.000 LF | 74.00000 20868.00| 85.91000 24226.62] 77.00000 21714.00
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0440 612033 228.000 LF | 63.00000 14364.00 | 73.86000 16840.08| 52.00000 11856.00
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0450 612034 180.000 LF | 97.00000 17460.00 | 113.83000 20489.40] 101.00000 18180.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0460 612216 132.000 LF | 110.00000 14520.00| 99.30000 13107.60| 142.00000 18744.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0470 612220 150.000 LF | 152.00000 22800.00] 162.40000 24360.00] 245.00000 36750.00
| | |
| | |

29"X45", CLASS IV
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CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

DATE : 09/02/08
PAGE : 001 -24

CALL ORDER : 001 CONTRACT ID : 24-122-04.01 COUNTIES : KENT
LETTING DATE : 07/29/08 DISTRICT : Sl
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |JJID INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0480 612529 1888.000 LF | 1.60000 3020.80]| 2.17000 4096.96 | 2.00000 3776.00
PIPE VIDEO INSPECTION | | |
0490 617003 4.000 EACH | 1025.00000 4100.00| 928.68000 3714.72| 880.00000 3520.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0500 617004 1.000 EACH | 1250.00000 1250.00| 999.80000 999.80| 936.00000 936.00
REINFORCED CONCRETE FLARED END SECTION, | | |
21" | | |
0510 617005 2.000 EACH | 1310.00000 2620.00 | 1059.06000 2118.12]| 993.00000 1986.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0520 617009 1.000 EACH | 2730.00000 2730.00 | 2190.97000 2190.97| 2100.00000 2100.00
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0530 617165 3.000 EACH | 1600.00000 4800.00 | 1361.30000 4083.90| 1220.00000 3660.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" X 23" I ' '
0540 617171 2.000 EACH | 3175.00000 6350.00 | 2694.70000 5389.40 | 2520.00000 5040.00
REINFORCED CONCRETE FLARED END SECTION, | | |
29" X 45" I ' '
0550 618041 2700.000 LF | 63.00000 170100.00| 85.55000 230985.00| 83.00000 224100.00
FURNISH CAST-IN-PLACE CONCRETE PILES, | | |
14" | | |
0560 618046 240.000 LF | 106.00000 25440.00| 109.84000 26361.60]| 97.00000 23280.00
FURNISH STEEL SHELL TEST PILES, 14" | | |
0570 619021 2700.000 LF | 47.50000 128250.00| 38.28000 103356.00] 26.95000 72765.00
INSTALL CAST-IN-PLACE CONCRETE PILES, | | |
14" | | |
0580 619025 240.000 LF | 83.00000 19920.00| 51.13000 12271.20]| 63.00000 15120.00
INSTALL STEEL SHELL TEST PILES, 14" | | |
0590 619519 4.000 EACH | 4750.00000 19000.00 | 4341.00000 17364.00| 3330.00000 13320.00
DYNAMIC PILE TESTING BY CONTRACTOR | | |
0600 623003 LUMP | 423000.00000 423000.00| 427000.00000 427000.00| 426000.00000 426000.00
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BULB T BEAM | | |
0610 707005 19.000 EACH | 620.00000 11780.00 | 435.65000 8277.35| 528.00000 10032.00
DOWNSPOUT SPLASH APRONS | | |
0620 708051 12.000 EACH | 2215.00000 26580.00| 2275.95000 27311.40] 3510.00000 42120.00
| | |

DRAINAGE INLET, 34" X 24"
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TABULATION OF BIDS
FINAL

DATE
PAGE

09/02/08
001 -25

GUARDRAIL END TREATMENT ATTENUATOR, TYPE
3

CONTRACT TITLE SR1, SRY9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT 1ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |JJID INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0630 708054 2.000 EACH | 5000.00000 10000.00]| 3461.20000 6922.40| 5670.00000 11340.00
DRAINAGE INLET, 66" X 30" | | |
0640 708056 1.000 EACH | 6100.00000 6100.00] 4290.87000 4290.87| 7860.00000 7860.00
DRAINAGE INLET, 66" X 66" | | |
0650 708113 1.000 EACH | 4125.00000 4125.00| 3354.66000 3354.66 | 4520.00000 4520.00
MANHOLE, 66" X 30" | | |
0660 708563 LUMP | 4045.00000 4045.00| 4500.00000 4500.00| 3300.00000 3300.00
PERSONAL GRATE FOR PIPE INLET | | |
0670 712020 455.000 TON | 60.00000 27300.00] 66.52000 30266.60] 68.00000 30940.00
RIPRAP, R-4 | | |
0680 712021 273.000 TON | 66.00000 18018.00]| 53.07000 14488.11| 73.00000 19929.00
RIPRAP, R-5 | | |
0690 713002 44758.000 SY | 1.80000 80564.40| 1.25000 55947.50| 0.90000 40282.20
GEOTEXTILES, SEPARATION | | |
0691 713003 1298.000 sSY | 3.25000 4218.50| 3.43000 4452.14| 0.90000 1168.20
GEOTEXTILES, RIPRAP | | |
0700 715000 95.000 LF | 33.00000 3135.00] 32.74000 3110.30] 16.40000 1558.00
PERFORATED PIPE UNDERDRAINS, 4" | | |
0710 715001 7050.000 LF | 14.80000 104340.00] 11.19000 78889.50| 11.70000 82485.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0720 715004 193.000 LF | 37.00000 7141.00]| 26.10000 5037.30]| 35.00000 6755.00
PERFORATED PIPE UNDERDRAINS, 12" | | |
0730 720050 2999.000 LF | 21.10000 63278.90]| 21.71000 65108.29| 22.60000 67777.40
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0740 720517 4.000 EACH | 24000.00000 96000.00]| 7596.75000 30387.00] 15300.00000 61200.00
IMPACT ATTENUATOR, TYPE I | | |
0750 720527 5048.000 EADY | 0.27000 1362.96 | 0.27000 1362.96 | 0.50000 2524.00
PLASTIC DRUMS | |
0760 720552 41.000 EACH | 18.00000 738.00] 18.45000 756 .45 113.00000 4633.00
REFLECTOR PANELS | | |
0770 720567 2050.000 LF | 23.00000 47150.00]| 31.60000 64780.00| 36.90000 75645.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | | |
0780 720586 11.000 EACH | 2270.00000 24970.00] 2333.29000 25666.19] 2460.00000 27060.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0790 720588 2.000 EACH | 4815.00000 9630.00| 4948.74000 9897.48| 5070.00000 10140.00
| | |
| | |
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TYPE B

CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |JJID INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0800 725002 4.000 EACH | 1935.00000 7740.00 | 1991.43000 7965.72 | 2430.00000 9720.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
0810 727500 10.000 EACH | 320.00000 3200.00 | 252.61000 2526.10]| 700.00000 7000.00
MONUMENTS | | |
0820 727507 494.000 LF | 60.00000 29640.00| 57.52000 28414.88| 90.00000 44460.00
BRIDGE SAFETY FENCE | | |
0830 732002 85952.000 SY | 2.00000 171904.00] 4.25000 365296.00] 6.50000 558688.00
TOPSOIL, 6" DEPTH | | |
0840 732509 752.000 CY | 58.00000 43616.00 | 46.91000 35276.32] 82.00000 61664.00
BIORETENTION SOIL, MIX I | | |
0850 733002 21489.000 SY | 1.00000 21489.00| 2.66000 57160.74| 3.00000 64467.00
TOPSOILING, 6" DEPTH | | |
0860 734013 107142.000 SY | 0.22000 23571.24]| 0.26000 27856.92| 0.30000 32142.60
PERMANENT GRASS SEEDING, DRY GROUND | | |
0870 734017 26864.000 SY | 0.10000 2686.40 | 0.15000 4029.60| 0.15000 4029.60
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0880 734520 6379.000 SY | 0.35000 2232.65]| 1.06000 6761.74| 1.10000 7016.90
MEADOW SEEDING | |
0890 735006 70413.000 SY | 0.16000 11266.08]| 0.26000 18307.38] 0.25000 17603.25
MULCHING, STRAW | | |
0900 735505 18059.000 SY | 0.15000 2708.85]| 0.12000 2167.08 | 0.10000 1805.90
HERBICIDE APPLICATION | | |
0910 735533 30402.000 SY | 1.53000 46515.06 | 1.90000 57763.80| 2.00000 60804.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0920 735535 6327.000 SY | 1.53000 9680.31| 2.55000 16133.85]| 2.65000 16766.55
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0930 737523 LUMP | 97326.80000 97326.80| 88090.40000 88090.40 | 86454.00000 86454.00
PLANTING | | |
0940 742501 832.000 HOUR | 37.59000 31274.88| 37.59000 31274.88| 37.59000 31274.88
FLAGGER, KENT COUNTY, STATE | | |
0950 742515 208.000 HOUR | 54.51000 11338.08] 54.51000 11338.08] 54.51000 11338.08
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0960 743003 128.000 EADY | 25.00000 3200.00 | 27.13000 3472.64| 22.50000 2880.00
ARROWPANELS, TYPE C | | |
0970 743500 512.000 EADY | 1.00000 512.00| 0.43000 220.16| 0.50000 256.00
WARNING LIGHTS, TYPE A | | |
0980 743501 6412.000 EADY | 1.10000 7053.20 | 1.09000 6989.08 | 1.50000 9618.00
| | |

WARNING LIGHTS ,
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INSTALLATION OF CONDUIT IN UNPAVED

CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |JJID INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0990 743504 82.000 EACH | 210.00000 17220.00| 217.05000 17798.10| 452.00000 37064.00
WARNING SIGNS | |
1000 743506 2792.000 EADY | 1.60000 4467.20] 1.63000 4550.96| 2.00000 5584.00
TEMPORARY BARRICADES, TYPE III | | |
1010 743514 124.000 EADY | 80.00000 9920.00] 81.39000 10092.36| 73.00000 9052.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
1020 743525 4067.000 EADY | 1.10000 4473.70] 3.55000 14437.85| 1.20000 4880.40
TEMPORARY WARNING SIGNS | | |
1030 743529 21.000 EACH | 610.00000 12810.00| 624.02000 13104.42| 650.00000 13650.00
GALVANIZED TELESCOPING STEEL SIGN POSTS | | |
12' X 2" COMPLETE W/ BASEPOSTS & | | |
HARDWARE | | |
1040 743537 235.000 EADY | 225.00000 52875.00] 92.25000 21678.75| 136.00000 31960.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
1050 744506 12.000 EACH | 2540.00000 30480.00] 2425.53000 29106.36| 2720.00000 32640.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1060 744520 27.000 EACH | 792.00000 21384.00] 724.95000 19573.65| 847.00000 22869.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1070 744523 19.000 EACH | 1264.00000 24016.00] 1099.36000 20887.84| 1350.00000 25650.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1080 745521 350.000 LF | 4.65000 1627.50] 4.44000 1554.00] 5.00000 1750.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
1090 745522 240.000 LF | 3.00000 720.00] 3.77000 904.80] 2.95000 708.00
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT | | |
1100 745524 10950.000 LF | 3.45000 37777.50] 4.87000 53326.50] 3.70000 40515.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1110 745528 11100.000 LF | 6.85000 76035.00 | 8.24000 91464.00 | 7.35000 81585.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1120 745542 350.000 LF | 27.00000 9450.00| 14.11000 4938.50] 29.00000 10150.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1130 745544 22300.000 LF | 3.33000 74259.00 | 5.43000 121089.00] 3.55000 79165.00
| | |
| | |

TRENCH
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PERMANENT PAVEMENT STRIPING, EPOXY

CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |JJID INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1140 746511 39500.000 LF | 2.48000 97960.00 | 0.26000 10270.00| 2.65000 104675.00
CABLES, 1/#4 AWG | | |
1150 746512 5800.000 LF | 1.80000 10440.00 | 0.17000 986.00| 1.89000 10962.00
CABLES, 1/#6 AWG | | |
1160 746516 1.000 EACH | 1150.00000 1150.00| 1627.88000 1627.88| 1220.00000 1220.00
SERVICE INSTALLATION | | |
1170 746519 43.000 EACH | 4213.00000 181159.00] 4286.74000 184329.82] 4510.00000 193930.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 40' POLE | | |
1180 746577 10150.000 LF | 1.23000 12484.50| 0.12000 1218.00] 1.30000 13195.00
INSULATED GROUND CABLE, 1/#8 | | |
1190 746590 72.000 EACH | 106.00000 7632.00 | 112.87000 8126.64| 113.00000 8136.00
GROUND ROD | | |
1200 746591 380.000 EADY | 50.00000 19000.00 | 89.97000 34188.60| 68.00000 25840.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1210 746653 LUMP | 4700.00000 4700.00 | 5426.25000 5426 .25| 4980.00000 4980.00
ELECTRICAL TESTING | | |
1220 746847 1.000 EACH | 2350.00000 2350.00 | 2224.76000 2224.76 | 2520.00000 2520.00
POLE BASE, TYPE 3 | | |
1230 746852 4.000 EACH | 1065.00000 4260.00 | 857.35000 3429.40| 1140.00000 4560.00
POLE BASE, TYPE 6 | | |
1240 747506 5.000 EACH | 1640.00000 8200.00 | 1519.35000 7596.75 | 1750.00000 8750.00
CABINET BASE | |
1250 747508 1.000 EACH | 13700.00000 13700.00| 7433.96000 7433.96 | 14600.00000 14600.00
LIGHTING CONTROL CENTER - 100 A | | |
1260 748019 12029.000 LF | 0.15000 1804.35| 0.20000 2405.80 | 0.30000 3608.70
TEMPORARY MARKINGS, PAINT, 4" | | |
1270 748020 41537.000 LF | 0.18000 7476 .66 | 0.30000 12461.10]| 0.30000 12461.10
TEMPORARY MARKINGS, PAINT, 6" | | |
1280 748502 566.000 EACH | 26.00000 14716.00| 30.00000 16980.00 | 30.00000 16980.00
RAISED/RECESSED PAVEMENT MARKER | | |
1290 748506 9030.000 LF | 0.36000 3250.80| 0.37000 3341.10] 0.40000 3612.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
1300 748507 39084.000 LF | 0.45000 17587.80| 0.60000 23450.40| 0.50000 19542.00
| | |
| | |

RESIN PAINT, 6"
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CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |JJID INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1310 748509 1227.000 LF | 3.20000 3926.40] 1.62000 1987.74| 3.40000 4171.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
1320 748510 24.000 SF | 13.00000 312.00| 10.85000 260.40| 28.00000 672.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND, EPOXY RESIN PAINT | | |
1330 748530 2500.000 SF | 1.20000 3000.00] 3.25000 8125.00] 2.95000 7375.00
REMOVAL OF PAVEMENT STRIPING | | |
1340 748536 440.000 LF | 4.25000 1870.00] 1.65000 726.00| 4.50000 1980.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
1350 749500 2330.000 SF | 18.00000 41940.00 | 18.45000 42988.50 | 19.20000 44736.00
SIGN PANEL | | |
1360 749502 16.000 SF | 30.00000 480.00] 27.13000 434.08| 28.00000 448.00
SIGN PANEL OVERLAY ON EXISTING SIGN | |
1370 749503 1.000 EACH | 120000.00000 120000.00| 122000.00000 122000.00| 127000.00000 127000.00
VARIABLE MESSAGE SIGN (VMS) SUPPORT | | |
STRUCTURES | | |
1380 758000 3743.000 SY | 13.00000 48659.00 | 3.82000 14298.26 | 16.00000 59888.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1390 759502 18.000 EAMO | 5310.00000 95580.00 | 2400.00000 43200.00| 4410.00000 79380.00
FIELD OFFICE, SPECIAL I | | |
1400 760504 48600.000 LF | 0.12000 5832.00] 0.16000 7776.00 | 0.15000 7290.00
RUMBLE STRIPS, HOT MIX | | |
1410 760507 103598.000 SYIN | 0.70000 72518.60 | 0.90000 93238.20| 0.70000 72518.60
PROFILE MILLING, HOT-MIX | | |
1420 762001 6465.000 LF | 1.35000 8727.75] 1.30000 8404.50] 1.40000 9051.00
SAW CUTTING, HOT MIX | | |
1430 762002 1527.000 LF | 2.40000 3664.80] 4.07000 6214.89| 2.60000 3970.20
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1440 763000 LUMP | 1000000.00000 1000000.00] 367000.00000 367000.00| 580000.00000 580000.00
INITIAL EXPENSE | | |
1450 763500 LUMP | 100000.00000 100000.00] 92000.00000 92000.00| 198000.00000 198000.00
MAINTENANCE OF TRAFFIC | | |
1460 763501 LUMP | 140000.00000 140000.00] 98000.00000 98000.00| 237000.00000 237000.00
| | |

CONSTRUCTION ENGINEERING
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CONTRACT TITLE SR1, SR9 GRADE SEPARATED INTERSECTION
CALL ORDER 001 CONTRACT ID 24-122-04.01 COUNTIES KENT
LETTING DATE 07/29/08 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |JJID INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1470 763503 1080.000 HOUR | 0.80000 864.00| 0.80000 864.00] 0.80000 864.00
TRAINEE | | |
1480 763505 2510.000 HOUR | 75.00000 188250.00| 75.00000 188250.00| 75.00000 188250.00
TRAFFIC OFFICERS | |
1490 763508 LUMP | 15000.00000 15000.00| 3200.00000 3200.00 | 14400.00000 14400.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1500 763509 18.000 EAMO | 500.00000 9000.00 | 1000.00000 18000.00| 998.00000 17964.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 10,523,574.07] $ 10,568,665.12] $ 11,687,777.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 10,523,574.07] $ 10,568,665.12] $ 11,687,777.00

DBE GOALS

| 7

7

7




